

# Aeronautical Development Agency Bangalore

Date: 16-03-2020

## Published Tender List

S.No	Tender ID	Tender Reference Number	Tender Title	Tender Category	Published Date	Bid Submission End Date
1	2020_DDRD_334243_1	COM/IND/E137/2019-2020/SS	Work Package for Avionics Bird Testing.	Services	16-03-2020 14:00	09-04-2020 14:00
2	2020_DDRD_331541_2	COM_IND_E283_2019_2020	Design and Development of HUMS DAU	Goods	12-03-2020 16:00	06-04-2020 13:00
3	2020_DDRD_332714_1	COM/IND/E287/2019-20/RK	Generation of INS6 engine tracked vibration code to be implemented in BHEEM unit of LCA AF Mk2 Aircraft as per enclosed Scope of Work Annexure-I	Goods	09-03-2020 13:00	31-03-2020 14:00
4	2020_DDRD_331653_1	COM/IND/E310/2019-2020	One Time Repair and Servicing of Mechanical and Control System of Robot Located at ITO Coating Facility at HAL A/c Div. Bangalore as per SOW	Services	06-03-2020 12:30	30-03-2020 14:00
5	2020_DDRD_330511_1	COM/IND/E305/2019-2020	Workpackage for a Duration of 3 Months (with 2 Manpower) for Updation of all Windows Operating Systems at ADA to Windows 10 Professional as per Scope of Work	Services	02-03-2020 17:30	23-03-2020 14:00
6	2020_DDRD_329667_1	COM/IND/E245/2019-2020	CAMC FOR IBM DB2 Enterprise Server Edition Processor Value unit (PVU) (Part No. E020CLL) and IBM Webshpere Process Server Processor for Multiplatform process value unit (PVU) (Part No. E0BR0LL) for a duration of 2 years	Services	28-02-2020 17:00	30-03-2020 14:00
7	2020_DDRD_327128_1	COM/IND/E206-II/2019-2020	supply of switching Valve	Goods	20-02-2020 17:30	12-03-2020 10:00
8	2020_DDRD_323622_1	COM/IND/E296/2019-2020	AMC for SCADE Display A661 Software Tools (02 Sets) for a period of 01 year as per Details and SOW	Services	10-02-2020 18:00	09-03-2020 14:00
9	2020_DDRD_323636_1	COM/IND/E293/2019-2020	CAMC for LDRA Test Bed for a period of 3 years as per SOW	Services	10-02-2020 18:00	27-02-2020 14:00
10	2020_DDRD_323611_1	COM/IND/E288/2019-2020	CAMC for 15 Nos. of Head Up Display for 1 year as per SOW (Part V of this RFP)	Services	10-02-2020 18:00	09-03-2020 14:00
11	2020_DDRD_322443_1	COM/IND/E244/2019-2020	CAMC for Mobile Telemetry Kubota SQ 3300 DG Set for a period of 01 year as per SOW	Services	06-02-2020 15:30	27-02-2020 14:00
12	2020_DDRD_321192_1	COM/IND/E251/2019-2020	CAMC for Auto Track Antenna System for 01 year	Services	03-02-2020 15:00	17-02-2020 14:00
13	2020_DDRD_321173_1	COM/IND/E255/2019-2020	CAMC for 4 Nos. of PCM Decommutation System installed at SBTF Goa for a period of 6 months	Services	03-02-2020 13:00	10-02-2020 14:00

14	2020_DDRD_320083_1	COM_IND_E045_2019_2020	Supply of CFD Plus Plus CP Perpetual and Addon Licenses	Goods	30-01-2020 16:00	19-02-2020 13:00
15	2020_DDRD_319953_1	COM/IND/E278/2019-2020	AMC for Teamcentre Unified (PLM) Modules (30 Nos.) for a duration of 1 year	Services	30-01-2020 17:00	17-02-2020 14:00
16	2020_DDRD_318862_1	COM_IND_E235_2019_2020	Supply of mode FRONTIER Software	Goods	27-01-2020 16:30	03-02-2020 13:00
17	2020_DDRD_317962_1	COM_IND_E282_2019_2020	Supply of Laptops	Goods	24-01-2020 11:10	17-02-2020 13:00
18	2020_DDRD_317312_1	COM/IND/E238/2019-20	Supply of MATLAB Software	Goods	22-01-2020 12:30	03-02-2020 13:00
19	2020_DDRD_316644_1	COM/IND/E260/2019-20/RK	Supply of Cisco Network Switch Model- WS-C3850-24P-S with 4x1 GE network module.	Goods	20-01-2020 16:45	12-02-2020 14:00
20	2020_DDRD_316603_1	COM/IND/E246/2019-20/RK	Supply of IBM LTO 6 Ultrium 2.5TB/ 6.25 TB Data Cartridges and Labels	Goods	20-01-2020 16:30	12-02-2020 14:00
21	2020_DDRD_315416_1	COM/IND/E248/2019-2020	CAMC for 15 Nos of SSDU and 2 Nos of Test Rig for a period of 01 year as per SOW	Services	16-01-2020 17:00	02-03-2020 14:00
22	2020_DDRD_315462_1	COM/IND/E250/2019-2020	CAMC for IBM Automated LTO-6 Tape Library with 6 Numbers of LTO-6 drives for a period of 03 years as per SOW	Services	16-01-2020 17:00	10-02-2020 14:00
23	2020_DDRD_315439_1	COM/IND/E253/2019-2020	Comprehensive AMC for 2 Nos. of HP 3PAR 7400 SAN Storage System for a period of 01 year from 20/04/2020 to 19/04/2021 as per SOW	Services	16-01-2020 17:00	10-02-2020 14:00
24	2020_DDRD_315315_1	COM/IND/E247/2019-2020	CAMC for MF-UFCP units for period of 1 year as per SOW	Services	16-01-2020 14:40	03-02-2020 14:00
25	2020_DDRD_314284_1	COM/IND/E185/2019-20/RK	Desktop Computers as per enclosed Specification-Annexure-A	Goods	13-01-2020 13:00	10-02-2020 14:00
26	2020_DDRD_313715_1	COM/IND/E262/2019-2020	CAMC for Team Center Enterprise Module and JT translator for a period of 02 year from 01/03/2020 as per SOW	Services	10-01-2020 17:00	27-01-2020 14:00
27	2020_DDRD_313569_1	COM/IND/E175-II/2019-2020	Supply of Improved Liner Force Motor Component	Goods	10-01-2020 14:00	20-01-2020 10:00
28	2020_DDRD_312228_1	COM/IND/E245/2019-2020	CAMC FOR IBM DB2 Enterprise Server Edition Processor Value unit (PVU) (Part No. E020CLL) and IBM Webshpere Process Server Processor for Multiplatform process value unit (PVU) (Part No. E0BR0LL) for a duration of 2 years	Services	06-01-2020 15:00	03-02-2020 14:00
29	2020_DDRD_311449_1	COM_IND_E235_2019_2020	Supply of mode FRONTIER Software	Goods	03-01-2020 14:00	30-01-2020 13:00
30	2020_DDRD_311191_1	COM/IND/E244/2019-2020	CAMC for Mobile Telemetry Kubota SQ 3300 DG Set for a period of 01 year as per SOW	Services	02-01-2020 15:30	27-01-2020 14:00
31	2019_DDRD_309809_1	COM/IND/E206/2019-2020	supply of switching Valve	Goods	01-01-2020 15:30	21-01-2020 13:00
32	2019_DDRD_310788_1	COM_IND_E236_2019_2020	Design Fabrication and Installation of MK2 Modular Cockpit Shell	Goods	31-12-2019 16:35	30-01-2020 13:00
33	2019_DDRD_307777_1	COM/IND/E208/2019-2020	UHF SATCOM Conformal Antenna	Goods	20-12-2019 11:00	11-01-2020 12:00
34	2019_DDRD_307810_1	COM/IND/E238/2019-2020	MATLAB Software	Goods	20-12-2019 11:00	20-01-2020 12:00
35	2019_DDRD_307140_1	COM/IND/E204/2019-2020	VOR/ILS conformal Antenna for AMCA	Goods	17-12-2019 16:00	06-01-2020 12:00
36	2019_DDRD_307120_1	COM/IND/E222/2019-2020	Reconditioning of 7 Stage Ultrasonic Cleaning System as per SOW (Part V of this RFP)	Services	17-12-2019 15:00	30-12-2019 14:00

37	2019_DDRD_307078_1	COM/IND/E175/2019-2020	Improved Liner Force Motor Component	Goods	17-12-2019 15:00	06-01-2020 14:00
38	2019_DDRD_306084_1	COM/IND/E003/2019-2020	Procurement of Computers	Goods	16-12-2019 14:00	16-01-2020 14:00
39	2019_DDRD_306399_1	COM/IND/E226/2019-2020	Development of Light Weight Model	Goods	16-12-2019 12:00	06-01-2020 12:00
40	2019_DDRD_306027_1	COM/IND/E232/2019-2020	AMC for IBM Rational DOORS/DNG, DWA and RPE Software for a period of 3 years	Services	12-12-2019 17:00	30-12-2019 14:00
41	2019_DDRD_305898_1	COM/IND/E223/2019-2020	Comprehensive AMC for Uplocks for a period of 01 year	Services	12-12-2019 17:00	03-01-2020 14:00
42	2019_DDRD_295512_1	COM/IND/E181/2019-20/RK	Cockpit Lighting Relay Interface Panel as per Specification Annexure I	Goods	11-12-2019 16:00	08-01-2020 14:00
43	2019_DDRD_295169_1	COM/IND/E158/2019-2020/RK	Machining, Fabrication and supply of components for Engine Mount Block Assembly as per Scope of Work and Specification Annexure 1 and Drawings	Goods	11-12-2019 12:00	20-01-2020 14:00
44	2019_DDRD_305299_1	COM/IND/209/2019-20/RK	1) Rack Mount Programmable DC Power Supply as per Annexure A	Goods	10-12-2019 12:00	02-01-2020 14:00
45	2019_DDRD_303510_1	COM_IND_E177_2019_2020	Supply of Broadband Tracking and Data Receiver	Goods	04-12-2019 11:00	31-12-2019 13:00
46	2019_DDRD_307120_1	COM/IND/E222/2019-2020	Reconditioning of 7 Stage Ultrasonic Cleaning System as per SOW (Part V of this RFP)	Services	17-12-2019 15:00	30-12-2019 14:00
47	2019_DDRD_306027_1	COM/IND/E232/2019-2020	AMC for IBM Rational DOORS/DNG, DWA and RPE Software for a period of 3 years	Services	12-12-2019 17:00	30-12-2019 14:00
48	2019_DDRD_303546_1	COM_IND_E188_2019_2020	Comprehensive AMC for 2 Nos. of Power 750 Servers for a period of 01 year	Services	04-12-2019 13:30	26-12-2019 14:00
49	2019_DDRD_303560_1	COM/IND/E197/2019-2020	CAMC for KIP 7700 Plotter and Scanner for a period of 03 years w.e.f. 13/01/2020 or from date of order (whichever is later)	Services	04-12-2019 13:30	26-12-2019 14:00
50	2019_DDRD_304213_1	COM/IND/E220/2019-2020	Comprehensive AMC for 3 Window Projection System for Two Seater SDEF and Avionics Bird for a period of 01 year	Services	06-12-2019 11:00	19-12-2019 14:00
51	2019_DDRD_302087_1	COM/IND/E091/2019-20	Hand Held Mini Instructor Station	Goods	03-12-2019 12:00	23-12-2019 12:00
52	2019_DDRD_302103_1	COM/IND/E192/2019-2020	ADANET Facility Management and Comprehensive AMC of Network Switches for a period of 03 years	Services	29-11-2019 12:45	19-12-2019 14:00
53	2019_DDRD_302054_1	COM/IND/E210/2019-20	Renewal of Websense Enterprise with Security URL filter with 3 years Subscription for 250 license as per enclosed Scope of work	Goods	29-11-2019 11:00	16-12-2019 14:00
54	2019_DDRD_298946_1	COM/IND/E176/2019-20	Integrated ASIS Modules	Goods	19-11-2019 16:00	02-12-2019 09:00
55	2019_DDRD_299089_1	COM/IND/E141/2019-2020	Comprehensive AMC for Miscellaneous IBM Softwares (08 Nos.) for a period of 01 year	Services	19-11-2019 12:30	09-12-2019 16:00
56	2019_DDRD_295184_1	COM/IND/E184/2019-2020/RK	Supply of Immersive Visual Experience IHD for 3D experience 19X Software	Goods	07-11-2019 10:00	28-11-2019 16:10
57	2019_DDRD_298994_1	COM/IND/E182/2019-20	PATS system	Goods	19-11-2019 16:00	02-12-2019 09:00
58	2019_DDRD_289559_1	COM_IND_E113_2019-2020	Supply of L Band and S-Band (1000lb) Frustum Shaped Conformal Antenna as per enclosed Specification and Scope of Work	Goods	06-11-2019 16:00	20-11-2019 16:00

59	2019_DDRD_291743_1	COM_IND_E174_2019-2020	CAMC for ANSYS CFD with ANSYS Design Modeler, Geometry Interface for CATIA V5 and Ansys HPC Pack (8 Core) for a duration of 2 Years	Services	22-10-2019 15:00	20-11-2019 14:00
60	2019_DDRD_289727_1	COM_IND_E145_2019-2020	AMC for EMC/VNXe3200 & SAS Disk Drive	Services	15-10-2019 12:30	11-11-2019 14:00
61	2019_DDRD_288766_1	COM_IND_E163_2019-2020	AMC for IBM Rational Doors, DWA & RPE	Services	11-10-2019 11:17	11-11-2019 16:00
62	2019_DDRD_288746_1	COM_IND_E144_2019-2020	CAMC for Quality Checking Tool	Services	11-10-2019 10:44	11-11-2019 16:00
63	2019_DDRD_284484_1	COM_IND_E153_2019-2020	Maintenance of Mini Mobile Telemetry Station for a period of 6 months	Services	23-09-2019 16:00	10-10-2019 16:00
64	<a href="#">2019_DDRD_283566_1</a>	COM_IND_E164_2019-2020	Supply of Laptops	Goods	19-09-2019 17:10	25-09-2019 14:00
65	2019_DDRD_283109_1	COM_IND_E140_2019-2020	AMC and Process Support for ITO Coating Facility for 01 year	Services	18-09-2019 17:15	10-10-2019 16:00
66	<a href="#">2019_DDRD_275718_1</a>	COM_IND_E119_2019-2020	Supply of Laptops (Retendered through Tender ID: <a href="#">2019_DDRD_283566_1</a> )	Goods	20-08-2019 15:40	16-09-2019 13:00
67	2019_DDRD_266727_1	COM_IND_E097_2019_2020	Supply of Macbook Air Laptops	Goods	12-07-2019 14:00	30-07-2019 13:00
68	2019_DDRD_266448_1	COM_IND_E044_2019_2020	Repair / Configuration Modification of OAC LRUs, Airworthiness Testing and Clearance	Goods	11-07-2019 16:00	25-07-2019 13:00
69	2019_DDRD_253123_1	COM_IND_E041_2019-2020	Supply of Laptops (Retendered through Tender ID: <a href="#">2019_DDRD_275718_1</a> with revised Specifications)	Goods	17-05-2019 18:35	30-05-2019 13:00

## List of Published Corrigendum

S.No	Tender ID	Corrigendum Title	Corrigendum Type	Published Date
1	2020_DDRD_331541_1	Retender	Retender	12-03-2020 15:20
2	2020_DDRD_323611_1	Due date extension	Date	09-03-2020 14:53
3	2020_DDRD_321192_1	Due date extension	Date	10-02-2020 15:43
4	2020_DDRD_311191_1	Retender	Retender	06-02-2020 14:15
5	2020_DDRD_315416_1	Extension of Due date	Date	06-02-2020 09:51
6	2020_DDRD_317962_1	Change in Technical Specification	Other	04-02-2020 14:36
7	2020_DDRD_315309_1	Retender	Retender	03-02-2020 11:08
8	2020_DDRD_313731_1	Retender	Retender	03-02-2020 11:08
9	2020_DDRD_311449_1	Retender	Cancellation of Tender	27-01-2020 15:38
10	2019_DDRD_295169_1	Clarifications	Other	22-01-2020 09:34
11	2019_DDRD_295169_1	Due date extension	Date	20-01-2020 09:22
12	2019_DDRD_309809_1	Extension of date submission of Bids	Date	17-01-2020 14:38
13	2019_DDRD_305898_1	Due date extension	Date	23-12-2019 15:49
14	2019_DDRD_288766_1	Retender	Retender	12-12-2019 10:35

15	2019_DDRD_302181_1	Retender	Retender	04-12-2019 10:58
16	2019_DDRD_275718_1	Retender due to Minimum Bids Not Received	Retender	19-09-2019 16:36
17	2019_DDRD_275718_1	Change in OS and Software of Laptop Specification SL. No-1 and 2	Other	30-08-2019 12:12
18	2019_DDRD_253123_1	Retender due to Minimum Bids Not Received	Retender	20-08-2019 14:22
19	2019_DDRD_266448_1	Change of Email ID	Add Bidder For Limited Tender	30-07-2019 17:03
20	2019_DDRD_266448_1	Bid Submission End Date Extension	Date	25-07-2019 12:20